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No. Question Answer 

Q.1 
We would like to kindly ask for a deadline extension 
noting the one-week holiday for “Eid Al Fitr”. Moreover, 
as a translation into Arabic is requested for both the 
Technical and Financial proposal it would require a 
minimum of 2 weeks to translate the documents. 

According to the approved Project work programme, the deadlines 
will not be changed 

Q.2 
ITC 27.3 The Project is exempted from taxes and 
Customs. Please confirm that this exemption is valid for 
the following taxes: 
Value Added Tax (VAT) 
Withholding Tax 

Please refer to Section III Tender Data Sheet ITC 
27.3 
“All prices shall be stated without taxes (value-added tax, customs 
duties and taxes and any taxes that may be applied during the project 
implementation period) as the Participatory Kitchener Drains 
exempted from all taxes by the Egyptian Tax Authorities. The relevant 
exemption document will be provided upon contract signature.” 

The contractor will receive the value of the invoice after submitting 
evidence of payment of all related deductions and fees. Which are 
specified under Egyptian laws. 

Q.3 
Is there an official VAT exemption letter from the 
Ministry of Finance already available that can come 
part of the Consulting Contract at the time of signature 
of the Consulting Contract in order to enable the 
Consultant to apply this VAT exemption for all purchase 
of equipment, services and running costs in Egypt? 

Please refer to the Special Conditions GCC 19.1: 
“The contract is exempt from tax. The relevant exemption document 
will be provided upon signing the contract” 

Q.4 
Kindly confirm if a registration in Egypt of the 
Consultant consortium has to be undertaken. 

The Tender that includes a JV or Consortium agreement must submit 
the following: 

Joint venture or association agreements or the letter of intent to 
enter into such a JV signed by the authorized representatives of all 
the members of the JV (if applicable, but without showing any 
financial proposal information). 
Registration in Egypt may be required after awarding, please 
consult your legal advisor.  
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Q.5 
FIN -2: bullet point 2: Please explain if phase 2 is 
optional and at the start of the project only phase 1 will 
be signed. 

The Tender including technical and financial proposals must cover 
the two phases. 

Q.6 
Draft Contract/Payment Schedule p. 109: Only one 
advance payment for the total contract price is 
suggested. We would recommend two advance 
payments per Phase and the respective budget. Please 
peruse if this would be possible. 

There is no alteration to the contract payment conditions. 
Please refer to Special Conditions GCC 18.1: 
 

An advance payment against an unconditional and irrevocable bank 
guarantee “issued from any bank located in Egypt” shall be made, 
amounting to 20% of the total contract price. 

Q.7 
Form FIN-3: Please specify if we repeat here the 
activities as mentioned under TECH 9 and A.1 

The tenderer will consider the same activities under TECH9, 
meanwhile; the tenderer may add more activities as per his own 
methodology.    

Q.8 
FIN3 / FIN 2: Please confirm that the reimbursable cost 
as mentioned in FIN2 and FIN3 are included in the fully 
loaded prices.  

Confirmed  

Q.9 
Form Fin 5: Please clarify how to proceed for Phase 2 
being time based as this schedule is only for lump-sum. 

Please be informed that form FIN-5 will be used for indicating the 
reimbursable fees needed during the supervision phase and will be 
paid upon a time-based. 
Any fees that may be occurred during the design phase should be 
included in the design lump-sum price and will be paid as per the 
provided milestones (GCC18.1 point 2) 
   

Q.10 
FIN 3 bullet 3. Please explain what direct and indirect 
rates refer to? 

The direct rates of the key position might include indirect rates for 
non-key positions, where applicable.   

Q.11 
FIN 4: Phase 1 and Phase 2 have different 
reimbursable leading to different fully loaded expert 
fees. Kindly confirm that FIN 4 can be provided for each 
Phase. 

Confirmed 

Q.12 
FIN 5-5 The unit of the international flights is described 
as ticket. Please specify that a ticket is a return ticket 
or rename it to trip. 

The unit of international flight is for trip.  

Q.13 
ITC 27.3 Please confirm if the project is exempted from 
customs duties and contract registration fees. 

Please refer to Answer of question No.2 
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Q.14 
ToR 4.1. 1- Stipulates FIDIC 1999 editions (Yellow 
Book for Tanta WWTP, Red Book for Mit Badr Halawa 
WWTP). Will it be possible to consider the later FIDIC  
2017 Editions, reprinted 2022? 

No. the applied FIDIC edition 1999 will not be changed.  

Q.15 
ToR 6.2 Design of the works required for Mit Badr 
Halawi WWTP would be significantly reduced if As-Built 
Drawings are available and in editable form. Otherwise, 
the Consultant will need to include costs for a detailed 
digital survey in addition to the condition assessment. 
Can you please advise to what extent and in what form 
drawings are available. 

The as built drawings for Mit Badr Halawa WWTP is not available. 

Q.16 
GCC 3.1 Stipulates that the language of the Contract 
shall be English and Arabic, with English prevailing. 
The ToR stipulates that some reports shall be in 
English, some in English and Arabic. 
Could it please be clarified to what extent 
communications and documents shall be provided in 
Arabic as well as English? Capability to do translations 
will be needed and the need is understood, but this 
clarification will affect the staff and costs needed for 
preparing the documents in both languages 

Please refer to the answer of Q37 

In Mit Badr Halawa 
The detailed design and the tender documents shall be prepared in 
English and Arabic, where any conflict the English version shall 
prevail except the technical specification and drawings to be 
submitted in English only. 

Q.17 
Based on the high transport costs the Consultant would 
recommend to operate the project with rented cars 
instead of purchasing new / second hand cars. 
Please confirm this is accepted as it is usual practice in 
Egyptian companies 

The tenderers may provide new or rented vehicles with the same 
specifications provided in the TOR item 14. 

Q.18 
Kindly confirm the duration of the project: 43 months 
with the last year earmarked for DNP. Please confirm 
that no time is indicated for Phase 1 and Phase 2. 

The total contract duration is 43 months distributed as follows; 
Tanta WWTP: 

- 30 months including design review and implementation for 
Tanta WWTP  

- 12 months being for DLP for Tanta WWTP 
Mit Badr Halawa: 

- 9 months including design and tendering. 
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- 12 months for implementation  
- 12 months for DLP    

In addition to 1 month for close-out reports    

Q.19 
ToR p. 42 “The Construction supervision team at the 
sites must not exceed 60 years…” Please confirm that 
a Team Leader above 60 years in good health and 
vitality is acceptable? This position requires the most 
experience and will visit the 
sites, not be based full time on site. 

Generally, the construction supervision team should be physically fit 
to work in site. 

Q.20 
Preparing an ESIA and associated studies are not 
specified in the scope of the Consultant, only that it 
shall be ensured that the requirements are followed by 
the contractors. However, ESIA specialists are 
included in the required staffing for both design and 
supervision. 
Please confirm that an ESIA for Tanta WWTP has 
already been carried out and is not required for Mit Badr 
Halawa WWTP as it is a rehabilitation project? 

Confirmed 

Q.21 
Please advise whether the tender procedures for Mit 
Badr Halawa WWTP will follow open or restricted 
procedures (requiring prequalification of tenderers) 
according to EIB Procurement Guidelines? 

The tender procedure for Mit Badr Halawa will follow an open 
national procurement procedure.   

Q.22 
Please advise if there is any specific requirements for 
the consultant to provide training, other than on the job 
support to the PIU. 

No training is required from the Consultant. 
But the consultant shall provide a training support as provided by 
the contractor. 

Q.23 
We are kindly requesting to extend the submission date 
by 3 weeks. 

Please refer to Q1 

Q.24 
In the RFP Section IV on pg. 40, Mandatory Criteria (ii), 
the relevant Construction Supervision experience is 
required to be in the last 10 years, nevertheless, in the 
ToR on pg. 37, the relevant Construction Supervision 
experience is required to be last 5 years. Please 
confirm that the last 10 years are relevant. 

Please stick to the footnote in page 37 in the TOR “In case of any 
differences in the selection criteria stated on the RFP and TOR, the 
one stated in RFP will prevail”. 
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Q.25 
RFP, Data sheet pg.43 
Kindly confirm that expert 4.3 can be either a Civil 
Engineer, a Structural Engineer or a Geotechnical 
Engineer by educational background, furthermore we 
interpret that this position will be filled by only one 
expert with the above background. 

It is expected that one expert with a solid knowledge and 
experience for the mentioned discipline. Otherwise, the consultant 
can propose more than one expert for each discipline and all the 
experts shall be evaluated against the 3 marks. 

Q.26 
ToR pg.39 
Kindly confirm that the ESIA expert can be a Civil 
Engineer with ESIA experience rather than having an 
educational background in the environmental field. 

The proposed expert shall meet all the required qualification with civil 
and/or environmental background 

Q.27 
Reference to pg.66 RFP point 14 
Please confirm that it is sufficient to submit during the 
proposal stage only educational certificates. In case of 
award all work related work certificates will be handed 
in due to the time intense process of requesting such 
certificates for the relevant projects. 

Not Confirmed. 

Q.28 
RFP pg.41 “Important note.” 
Based on the assumption that a Consultant might only 
be awarded one of the three Kitchner Drain 
Programme, the Consultant assumes that identical 
teams can be proposed for the three projects/proposals 
(Gharbia, Dakahlia and Kafr El Sheikh). Please 
confirm. 

Confirmed  

Q.29 
Tanta WWTP, Stream (3) of discharge 60,000 m3/d, as 
per the information described on “4.1. Background”, 
Please confirm that no works are required by the 
consultant in this stream. 

Confirmed, no works are required by the consultant in the stream 
No. 3 

Q.30 
Confirm that the period required from the consultant for 
support WSC in operation, maintenance and training is 
only one year. 

Confirmed 

Q.31 
Can you provide the bidders with the Assessment 
Report issued by PIC for Mit Badr Hallawa WWTP 

All the information shall be given to the assigned consultant upon 
award. 
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Q.32 
Are there any visual site review or laboratory tests 
required from the consultant for the rehabilitation works 
in Mit Badr Hallawa WWTP; during bedding period or 
even after awarding. 

During the tendering period, visual site visit is recommended with no 
laboratory tests required. 
Please refer to TOR 6.2.1 point 2; the consultant shall assess 
available influent and effluent analyses and organize additional 
analyses, as needed. 

Q.33 
The consultant team as per TOR does not include 
financial expert, while the consultant tasks include 
“providing assistance in contract repatriations in both 
Tanta and Mit Badr Hallawa WWTP and also 
calculations of net present value of alternatives in Mit 
Badr Hallawa WWTP. Please clarify. 

The consultant task did not include repatriations in WWTP. The 
calculation of Net Present Value of alternatives in Mit Badr Halawa 
WWTP shall be included in the lumpsum price proposed by the 
Consultant during design phase, and the consultant is required to 
do the job with his proposed staff within the lumpsum price. 

Q.34 
Confirm that ESIA is not included in the scope of work 
required by the consultant. 

Confirmed 

Q.35 
Confirm in Tanta WWTP, consultant will not prevails 
survey works, boreholes or any designs, only will 
submit "Design and Built" tender documents. 

Please refer to the scope of works in Tanta WWTP, the design and 
build tender documents shall be submitted by PIC not by the 
Consultant. 

Q.36 
Confirm in Mit Badr Hallawa the consultant will provide 
soil report and full design, but dewatering systems 
report for implementation will be provided by the 
contractor upon implementation. 

The soil investigation report made by the Consultant shall include 
recommendation for dewatering system if required, so the 
Contractor shall include this in his technical and financial proposal. 

Q.37 
Please, confirm that the proposal should be submitted 
in both English and Arabic language; as it is stated on 
item "14. Language of Proposal" to be submitted in both 
English and/or any other language, while in PDS item 
14.1 stated that a translation into Arabic should be 
provided. 

The proposals should be submitted in the language of the tender 
documents which is English language, one original and three 
copies. 
 
The tender will be submitted in two envelopes (technical and 
financial) each envelope will include the submitted proposal and a 
translation into Arabic. The tenderers will use the Arabic version of 
the RFP which is uploaded on the Gharbia WSC website. 
The tenderers may submit the Arabic translation for the following: 
- Form TECH-1 to Form TECH 9 
- Form FIN-1 to Form FIN-5 
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Q.38 
Please, clarify precisely in direct clear items, the taxes 
and deductions that will be applied on this contract ( eg: 
income taxes , VAT, stamps , … any other applied 
deductions) to allow for correct pricing.     

Please refer to the answer of Q2 

Q.39 
Please confirm - as stated on PDS ITC 18.1 - , that the 
consultant can be paid on Euro.   

Please refer to PDS ITC 18.1 
The tender must clarify the items that will be originated within Egypt 
and others that might be provided from outside Egypt. 

Q.40 
Please confirm that there is no need for bid security nor 
performance security bonds. 

Confirmed 

Q.41 
ITC 14.1 
Is it mandatory to submit the technical and financial 
proposals with English and Arabic languages? 

Please refer to the answer of Q.37 

Q.42 
ITC 15.2 (C) 
Is it a commitment that the person-months required for 
construction supervision activities is 360 person-
months? 

Yes  

Q.43 
ITC 18.1Please clarify the last paragraph "The date of 
the exchange rate for payment purposes is the date of 
the invoice" 

The date of the exchange rate is the date of payment. 

Q.44 
ITC 21.1 
Please accept our request to extend the deadline for 
proposals submission one month to be 20 July 2023 

Please refer to the answer of Q1 

Q.45 
ITC 27.3 
Please confirm that the financial proposal to be 
submitted without taxes or taxes to submitted 
separately Please confirm that tax exemption includes 
VAT exemption. 

The tax will not be considered within the financial evaluation and a 
tax exemption will be provided in case of awarding. 
Please refer to the answer of Q2. 

Q.46 
In Evaluation Criteria MandatoryCriteria (i) 
Please clarify whether running projects will be 
considered as previous experience or not? 

The running projects shall not be considered as previous 
experience. 

Q.47 
In Evaluation Criteria Mandatory 
Criteria (ii) 

The similarity means only WWTPs. 
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Please clarify the similarity here means only WWTPs 
or any water and wastewater projects? 

Q.48 
In Form FIN-5 
Please we need more explanation for the use of this 
form 

This form includes the reimbursables that will be needed within the 
supervision phase and during implementation. 

Q.49 
In ToR Objective of the assignment 
Please clarify the scope of work to be implemented for 
Mit Badr Halawa WWTP 

Please refer to Clause 6.2 of the ToR 

Q.50 
Item (Form Tech-2A. Financial Capacity of the 
Consultant) page (55) in Request for  Proposals  
mention  that (The consultant should achieve an 
average annual turnover amount of 3 (Three) million 
Euro or equivalent during the last Five (5) years (the 
official selling exchange rates is the Central Bank of 
Egypt, 7 days before the tenders’ submission), figures 
must be reflected within the financial statements.) 
according to  the Variation  in   exchange  rate, if  we 
have A JV could it covering the required financial 
Capacity state ? 
 

The applicable exchange rate in this case will be the rate published 
in the central Bank of Egypt at the end of each financial year, and 
during the past five years. 
 
In General, all JV members should have adequate financial 
capacity, at least one member must achieve the required annual 
turnover as per Form Tech-2A  
    
 
Exchange rates shall be taken from the publicly available 
source of Exchange rate (Info Euro) which is available 
through this link  
(https://commission.europa.eu/funding-tenders/procedures-
guidelines-tenders/information-contractors-and-
beneficiaries/exchange-rate-inforeuro_en 
 

Q.51 
Item (Form FIN-3. Breakdown of Price by Activity) page 
(71) in Request for Proposals mention that (Form FIN-
3 shall be completed for the whole assignment. In case 
some of the activities require different modes of billing 
and payment (e.q.: the assignment is phased, and each 
phase has a different payment schedule), the 
consultant shall fill a separate form FIN-3 for each 
group of activities. Include base and option years.) 
Please Clarify? 

The Form FIN-3 will be filled for each group of activities as per the 
RFP. 

https://commission.europa.eu/funding-tenders/procedures-guidelines-tenders/information-contractors-and-beneficiaries/exchange-rate-inforeuro_en
https://commission.europa.eu/funding-tenders/procedures-guidelines-tenders/information-contractors-and-beneficiaries/exchange-rate-inforeuro_en
https://commission.europa.eu/funding-tenders/procedures-guidelines-tenders/information-contractors-and-beneficiaries/exchange-rate-inforeuro_en


Selection of consulting firm to perform detailed designs and construction supervision – Gharbia WSC  
Ref. No: 1/GH/KP/Con/2022 

 

10/43 | P a g e  
 

No. Question Answer 

Q.52 
Item (Objectives of the Assignment) in Terms of 
Reference that mention that Mit Badr Halawa W\/\/TP 
5,000 page (09) Components 3 channels for grit 
removal, while in page (16) it states that grit channels 
is not included, Please Clarify? 

Mit Badr Halawa WWTP contains manual screen and no grit 
chamber. 

Q.53 
Item (The Timing of the Assignment) in Terms of 
Reference that mention that The assignment of the 
Consultant is anticipated to start on 1st May 2023 and 
end of December 2026.) Please clarify the duration of 
the project ?. 

Please refer to the answer of Q18. 

Q.54 
As Stated, the proposal shall be written in English. 
A translation into Arabic language should be provided 
for both technical and financial proposals. Please 
confirm that the proposals shall be written in English 
and Arabic language to avoid any misunderstanding. 
  Please provide us with Arabic templates. 

Please refer to the answer of Q37. 

Q.55 
It is stated the estimated MP is 360 for CS activation. 
Please confirm that this no. is the minimum MP to be 
provided for CS activities 

Please refer to the answer of Q 42 

Q.56 
We understood that the only training component will be 
the contractor’s responsibility under supervision of the 
consultant, please confirm 

Please refer to the answer of Q 22 

Q.57 
In Page 37 Section III. Data Sheet ITC 20.2 
As Stated, Written power of attorney is required. Please 
provide us with the specific form of power of attorney. 

The power of attorney shall be issued on the official cover letter of 
the tenderer and shall demonstrate that the person signing has 
been duly authorized to sign the proposal on behalf of the 
consultant and its associates. 

Q.58 
Tax exemption 
please confirm that all taxes Will be founded by the 
implementing Agency. this exemption is assigned to 
cover all kind of taxes including vat, Income taxes, 
wedge taxes, and others 

Please refer to the answer of Q2 

Q.59 
In Page 40 Section IV Item 1.4 
Please confirm that the min technical requirements are 
3 of the following: 

In case of joint venture, at least one member “partner” must meet 
the abovementioned mandatory criteria alone. 
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One Assignment for Design / Tendering of WWTP not 
less than 20000m3/d 
Two Rehabilitation assignments for WWTP. 
Three assignments for Construction supervision 
All above min requirement will be covered by JV 
members combined 

Q.60 
In Page 54 
Section V. A. Technical Proposal Forms Form TECH-
1. Technical Proposal Submission Form 
Regarding the annexes, please provide us with Power 
of attorney and Joint venture forms. 

Please refer to the answer of Q 57 

Q.61 
Page 58 Section V. A. Technical Proposal Forms Form 
TECH-4. 
It is indicated that max no. of project is 3 assignments. 
Please confirm that it is required to submit max 3 
assignments for each activity. 
Design of WWTP 
Rehabilitation of WWTP 
Construction o/m supervision 
In all max 9 assignments for the JV members combined 

Please refer to the answer of Q 59 

Q.62 
In Page 59 Section V. A. Technical Proposal Forms 
Form TECH-5. 
Please confirm, 
The Maximum 25 pages, including charts and diagrams 
without related annexes. 

Confirmed 

Q.63 
In Page 62 Section V. A. Technical Proposal Forms 
Form TECH-8. 
It is our understanding that “Home" refers to the 
consultant head office and “Field" refers to the Site 
works at Gharbia. Please confirm. 

Field work means work carried out at a place other than the 
consultant's home office. 
Please be aware that the construction supervision team must work 
in the field. 

Q.64 
In Page 65 Section V. A. Technical Proposal Forms 
Form TECH-10 
Please clarify the definition of Implementing Entity 
mentioned in paragraph 11 &13, we assumed that it 

Confirmed  
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should be client, not Implementing Entity. Please 
confirm. 

Q.65 
In Page 90 Section VII. General Conditions of Contract 
GCC Item 19.1 
Exemption of taxes including income taxes as well as 
VAT, customs please confirm. 

Please refer to the Answer of Q2. 

Q.66 
In Page 7 TOR -Item 4 
It is stated that the consultant will supervise the 
demolition of the existing Tanta WWTP (streams 1 and 
2). As far as we know that the demolition works has 
been finalized 

Tanta WWTP demolition, supervision is not included in the 
consultant scope of work. 

Q.67 
In Page 10 TOR -Item 5.1 
It is required that the consultant review all the tender 
documents submitted by the PIC. Please provide the 
overall envisaged time frame for Tanta WWTP project. 

Please refer to the Answer of Q18. 

Q.68 
In Page 17 TOR -Item 6-2-3 
As Stated, the detailed design and the tender 
documents shall be prepared in English and Arabic. 
Please confirm that the documents will be submitted in 
both languages 

Please refer to the Answer of Q16. 

Q.69 
In Page 19 TOR -Item 6-2-3 
We assume that section 6-3-5 shall be modified to 6-2-
4. 

Confirmed 

Q.70 
In Page 31 TOR -Item 7 
As for Operations and maintenance manuals during 
DLP we assume that such manual will be provided by 
the concerned contractor. The consultant will be 
responsible for review and check of its eligibility, 
content and completeness . 

Confirmed 

Q.71 
In Page 42 TOR -Item 8 
Please confirm that it is not required to submit any CVs 
for non-key staff 

Confirmed, except QA specialist, Process Engineer, Lab Specialist 
during construction supervision and O&M stage, DLP, and close-
out period.  
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Q.72 
In TOR -Item 8 
Please confirm that construction duration for Tanta 
WWTP and Mit Badr Halawa WWTP are 30 and 18 
months respectively excluding DNP. 

Please refer to the Answer of Q18 

Q.73 
In Page 43 TOR -Item 9 Working Language 
We understood that the main proposal language is 
English and an Arabic summary will be provided, 
Please confirm. 

Please refer to the answer of Q37. 

Q.74 
In Page 45 TOR -Item 13 Services and Facilities 
We prefer that for site office facility to be completely the 
responsibility of the construction contractor including IT 
equipment. 

TOR- Item 14 specified the requirements of the regional office of 
the Consultant. The field office shall be the responsibility of the 
Contractor. 

Q.75 
In Page 50 Financial Performed (RFP) T 1.5.3 
It is state that at least one member must meet the 
requirementrelated to average annual turnover. 
1- Is it necessary that the complying member should 
the ledConsultant 
2- In case the complying member is not the lead 
consultant 
what is the minimum contribution of such member to 
the overall activation of the project. 

In General, all JV members should have adequate financial 
capacity, at least one member must achieve the required annual 
turnover as per Form Tech-2A  
 

Q.76 
In Page 89 SCC- GCC18.1 
Reimbursable payment 
It is stated That all R-Payment should be supported by 
Invoices. 
From one experience this would need a great 
administrative effort. 
Alternatively, we recommend simplifying such process 
by offering a fixed monthly amount to be paid by lA and 
a LS 
basis. 

Tenderers must abide by the instructions stated in the Tender 
Documents.    

Q.77 
Please provide us with the time period for design, 
supervision works and DLP for Tanta and Met badr 
WWTP. 

Please refer to the answer of Q18. 
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Q.78 
Due to the unstable economic situation, we prefer to 
include price escalation (adjustment) in case of 
extension of consultancy contract beyond Dec 26, 
please advise. 

Regarding the contract duration please refer to the answer of Q18.  
The contract price is fixed (no price adjustment will take place 
during the contract duration)  

Q.79 
Please extend the deadline of submission for 1 month 
in order 
to allow preparation of eligible Proposal. 

Please refer to the answer of Q1. 

Q.80 
Please make an appointment to visit the site of Met 
badr halawa treatment plant. 

The site visit has been taken place. 

Q.81 
Is there an initial insurance for the project .as nothing is 
mentioned in the terms of reference about that  please 
clarify. 

Please refer to the RFP - Special Conditions GCC 34.1 

Q.82 
In consideration of postponing the deadline for 
submitting bids, the last delivery date is 
7/16/2023, instate of 6/20/2023 

Please refer to the answer of Q1. 

Q.83 
It was mentioned in the Terms of Reference that the 
project will start on 1/5/2023 and end on 31/12/2026 
according to what is mentioned in the Terms of 
Reference, page 43, paragraph 10, while the 
submission of technical and financial proposal is on 
6/20/2023.  
Please specify the start of the project again after the 
modification so that the timetable can be compatible 
with the modified start of the project.  

Please refer to the answer of Q18. 

Q.84 
The terms of reference did not mention the period 
specified for each project. Is the consultant supposed 
to suggest the period specified for each project in the 
technical proposal ..... Please clarify. 

Please refer to the answer of Q18. 

Q.85 
The terms of reference did not mention the period for 
preparing designs, preparing tender documents, 
submitting proposals, and deciding and awarding 
works for Mit Badr Halawa treatment plant. Likewise, 
the terms of reference did not mention the period 

Please refer to the answer of Q18. 
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specified for reviewing designs, submitting proposals, 
deciding and awarding works for Tanta treatment plant. 

Q.86 
It was stated in more than one place in the requests of 
proposals that there must be a copy available in Arabic 
........ page 36, paragraph 1/14. Is a copy in Arabic 
required...and if it is required...how many copies are 
required in Arabic...and will that include the technical 
and financial proposal, or the technical proposal only? 

Please refer to the answer of Q37 
Each copy provided from the technical and financial proposals will 
include a translation into Arabic as per the details provided in the 
answer of Q37. 

Q.87 
It was stated in the requests of proposals that an 
electronic copy of the technical proposal is required on 
a flash memory ……page 37, paragraph 20/3.…… Will 
that include the financial proposal as well? 

The technical proposal should include a clear and arranged PDF 
copy, The financial proposal should also include a clear and 
arranged PDF copy. 
 
The financial proposal must not be included in the technical 
proposal. 

Q.88 
Regarding the work team, will the work team be 
concerned with designs separate from the work team 
concerned with supervision? or will it be one team.... 
please clarify. 

One team for design and shall be paid on lumpsum price basis and 
other team for site supervision and shall be paid on man month 
basis. 

Q.89 
What is the exact duration of the project......... what is 
the duration of the project related to the period of 
implementation and supervision of implementation of 
Tanta treatment plant. what is the duration of 
implementation and supervision of implementation of 
Mit Badr Halawa project. what is the duration of the 
designs for both projects ....... Is this period included 
within the specified 360-month framework, or out of it? 

Please refer to the answer of Q 18 
Please refer to the answer of Q 42 

Q.90 
It was mentioned in more than one place in the 
requests of proposals that the entire project is exempt 
from taxes, page 38, paragraph 3/27, but the consultant 
must specify and clarify the taxes related to this project, 
page 33, paragraph 4/30 ....... Please clarify 

Please refer to the answer of Q 2 
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Q.91 
It is stated in the requests of proposals that inquiries 
are sent within a maximum period of 21 days from the 
date of submission of proposals , and that the response 
from the owner will be within a period not exceeding 11 
days from the date of submission of proposals....... 
Page 36, paragraph 1/11, It will be a very short period 
to be used in adjusting and completing proposals, so it 
is kindly requested that the time for responding to 
inquiries be within a maximum date of no more than 15 
days from the date of submitting the proposals. 

Please refer to the answer of Q 1 

Q.92 
It was stated in the requests of proposals that the total 
number of months for this project is 360 months only, 
and that is for supervision implementation works only, 
page 36, paragraph 2/15......... So what is the period 
related to designs and what is this period? 

Please refer to the answer of Q 18 

Q.93 
Will a sum of money be set for the design work, or will 
it be divided into the three stages of the designs that 
have been clarified page 109, paragraph 2. please 
clarify? 

The payment of the design deliverables shall be paid as indicated 
in GCC 18.1 in RFP 

Q.94 
Will the cash categories be set in Euros for all required 
experts and activities or will the cash categories be in 
Euros for foreign components and contents, and in 
Egyptian pounds for local components and experts...... 
Page 36, paragraph 1/18…… please clarify. 

Please refer to Section III – Proposal Data Sheet ITC18.1 

Q.95 
It was stated in the terms of reference that all members 
of the partnership are supposed to fulfill all the 
requirements of the legal and financial conditions, 
lawsuits and validity. Page 19, Paragraph 8/4/A. Is it 
assumed that each member of the partnership alliance 
fulfills the requirements and the required financial 
capabilities, or is it sufficient for one of the partners to 
be the one who has the required financial capabilities? 

Please refer to the answer of Q50 
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Q.96 
It was stated in the requests of proposals that all the 
activities and elements present in the technical 
proposal that were not priced in the financial proposal 
will be priced and added to the financial proposal page 
30, paragraph 27/3 ….. Please clarify  

Please refer to the instructions provided in Section II -ITC 27.3. 
  

Q.97 
It was stated in the requests of proposals that high and 
low financial proposals will be excluded......... page 31, 
paragraph 27/5. What is the specific criteria for 
evaluating the financial offer and determining whether 
it is exaggerated or abnormally low? 

As per the discretion of the Implementing Entity and the verification 
of the market-reasonableness of the prices offered. 

Q.98 
It was mentioned in the requests of proposals that the 
consultant must specify – before the start of the 
negotiations - the assumed or imposed local taxes ….. 
page 33, paragraph 30/4? 

Please refer to the answer of Q 2 

Q.99 
It was mentioned in the requests of proposals that the 
owner will provide the consultant with the required 
equipment, supplies and materials, and that the 
consultant will return them to the owner after finishing 
the works, page 103, paragraph 39/1.Please clarify 

Please refer to point 13 and 14 in the Terms of Reference: 
13- Services and Facilities to be Provided by Gharbia WSC 
14- Services and Facilities to be Provided by the Consultant 
 

Q.100 
It was mentioned in the requests of proposals that the 
work team leader and his deputy are required 
throughout the contract period, page 108, paragraph 
11/5….. While the duration of the contract is 44 
months........ How is it possible that the period of the 
work team leader and his deputy is only 36 months….. 
Please clarify 

Please refer to the answer of Q 18. The team leader and deputy 
team leader shall work on a part time basis during the DLP and 
project close out. 

Q.101 
It was stated in the requests for proposals that in case 
of replacing any of the presented experts, only 80% of 
the value of his salary will be accounted for. Page 110 
Penalties. Please amend this condition as the period of 
bidding, deciding and awarding is a long period and 
one of the registered members within the technical 
proposal can easily be absent or lost. 

Please comply with the RFP requirements 
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Q.102 
Please clarify the issue of taxes....... If the project is tax-
exempt, how is the tax clarification requested in the 
financial form, page 68? Financial model 1.......... 
Please clarify. 

Please refer to the answer of Q 2 

Q.103 
The financial model mentioned a financial model 2, the 
categories include all possible activities such as 
communications, local and international transfers, 
wages, and taxes will be submitted separately......... 
page 69 Financial model 2…………. please clarify. 

The financial proposal should be filled as per the forms provided in 
Section V. part B  

Q.104 
ITC 30.1 The expected date for contract negotiations is 
expected to be within 21 days after the opening of the 
financial proposals and will be held at the Contracting 
Authority premises in Gharbia. Time: 12:00 noon on 
14/06/2023 With the submission date/opening date 
being 20/06/2023, CTR assumes the date should be 
11/07/2023 for contract negotiation start. 

All dates provided are tentative and subject to change if needed. 
Still, the Implementing Entity does its best to achieve them in time.  
The expected date for contract negotiations is expected to be on 
mid of Aug.2023. 

Q.105 
Translation to Arabic language - can it be submitted 
after the due date? 

Not approved 

Q.106 
Site visit by technical team of existing premises to 
accurately estimate the detailed design lump sum offer 

The site visit has been token place upon agreement with the 
Implementing Entity and after the pre-tender meeting. 

Q.107 
Technical data of existing facilities can be shared ? 
needed to estimate lump sum detailed design 

The technical data of existing facilities is explained in the TOR  
Clause 6.2.2and can be assessed by the tenderers during the site 
visit. 

Q.108 
To allow sufficient time after site Visit and analysis of 
technical data of existing facilities, Bidder would like to 
request for a minimum of 3 weeks extension of time for 
submission date 

Please refer to the answer of Q 1 

Q.109 
possibility to have 2 contracts to separate in-country 
and out-of-country scopes? 

Not applicable 
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Q.110 
No local content is specified. Any targets? The tenderer will determine the local, and foreign content based on 

his proposal.  
Proof will be requested (where needed) before payment. 

Q.111 
ITC 20.3 The consultant must submit one (1) original 
and (3) copies of both the technical proposal and the 
financial proposal in two separate envelopes => x2 for 
English and Arabic versions? 

The technical envelope will include all the technical proposal in 
English and Translation into Arabic in addition to the PDF copy. The 
same applies to the financial envelope. 

Q.112 
One (1) original and (3) copies for English version of both 
technical and financial proposal. 
Only one copy for Arabic version of both technical and 
financial proposal. 
 

Please refer to the answer of Q37. 

Q.113 
Thanks to confirm/comment understanding of Location 
of work: 
Phase I : Design 
Greenfield: Review and approve of Detailed Design 
and Technical support to client during tendering and 
awarding period from Consultant office (in or outside 
Egypt) or Regional Office, 
Brownfield: Detailed Design and preparation of tender 
documents and support client from Consultant office (in 
or outside Egypt), 
Phase II : Supervision 
Greenfield: Construction supervision from Consultant 
Temporary Site Offices in Tanta, 
Brownfield: Rehabilitation works supervision from 
Consultant Temporary Site Offices in Mit Badr Halawa. 

Tanta WWTP: Review and approve of Detailed Design and 
Technical support to client during tendering and awarding period 
from WSC premises or Regional Office, 
MBH WWTP: Detailed Design and preparation of tender 
documents and support client from Consultant office (inside Egypt), 
Phase II : Supervision 
Tanta WWTP: Construction supervision from Consultant Site 
Offices in Tanta WWTP, 
MBH WWTP: Rehabilitation works supervision from Consultant Site 
Offices in Mit Badr Halawa WWTP 

Q.114 
No response to Clarifications of RFP received yet, has 
there been any response we should have received? 

The deadline for providing the replies to tenderers is 8th of June 2023 

Q.115 
The clarification will be submitted on the site on 9 June 
2023. 

Yes 
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Q.116 
TECH-7/8/9 shall cover all phases for each location 
(Design and Construction Supervision)? No sub-total 
for each phases required for TECH-8? 

sub-total for each phase is required 

Q.117 
Thanks to confirm Bidder understanding: 
Phase 1 - Detail design for MBH will be in Lump Sum, 
Phase 1 - Design supervision for Tanta shall be 
Reimbursable as Consultant cannot be responsible for 
delay or defaults of Design Contractor, 
Phase 2 - Construction supervision will be in 
Reimbursable. 

Not approved. Please comply with the RFP and TOR requirements 

Q.118 
FIN-1 shall include only Lump sum components as 
Reimbursable components cannot remain fixed 
throughout the implementation. 

The prices provided will be fixed  

Q.119 
Can we ask to extend the due date for additional two 
weeks. 
 

Please refer to answer to Q1 

Q.120 
Do sub- consultants need to provide a Power of 
attorney as well? 
 

Please refer to the answer of Q57 

Q.121 
Can we provide the Arabic translation to the technical 
proposal (TECH-5, Approach, Methodology, and Work 
plan) and financial proposal, to reduce the time 
required for the translation. 
 

Please refer to the answer of Q37 

Q.122 
 

 

Can we provide experience in the supervision of similar 
construction works within the last ten years in water 
and waste water treatment plants? Please confirm. 
 

The experience in the supervision of similar construction works 
within the last ten years in wastewater treatment plants only shall 
be considered 

Q.123 
Please confirm if the specific experience of the 
consultants is within five or ten years and similar 
construction works will be evaluated 

As per Clause 1.4 Section IV Qualification and Evaluation Criteria, 
the experience in the supervision of similar construction and 
rehabilitation works within the last ten years shall be evaluated. 
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Q.124 Experience in the supervision of similar construction 
works within the last ten years Page 37 in the TOR 
Specific Experience of the consultants. 
Experience in the supervision of similar construction 
works within the last five years will be evaluated. 
Please confirm. 

Please refer to answer of Q 121 

Q.125 
Please clarify this sentence and confirm our 
understanding that; 
Experts in phase 1 (design) can be proposed in phase 
II (construction supervision). 
Experts in phase II (construction supervision) can be 
proposed in the two sites, on condition that their 
allocated LOEs are properly distributed according to 
the TOR requirement. 
Please Clarify and Confirm   

Not confirmed as experts in phase 1 (design phase) shall have 
qualification different than that required in phase 2.  
Experts in Phase II (Construction supervision) shall be two teams 
one for Tanta WWTP and the other team is for Mit Badr Halawa 
WWTP except the team leader and deputy team leader shall be the 
same expert for the two sites. 

Q.126 
Please confirm if the Curriculum Vitae shall be 
submitted for all professional keys and non-keys staff 
for evaluation in the tender or only for the keys staff. 
Please Confirm   

Please refer to answer of Q 71 

Q.127 
Please clarify and confirm, if the salaries of the 
Technicians, Surveyors and Draftsman will be loaded 
on the salaries of the professional key staff OR we can 
include them clearly in the budget. 
 

Confirmed. The salary of the technicians, surveyors and draftsman 
will be loaded on the salaries of the key staff. 

Q.128 
Please clarify and confirm, if the salaries of the non-
keys staff (table page 42), will also be loaded on the 
salaries of the professional keys staff OR we can 
include them clearly in the budget. 
Please clarify and confirm   

The salary of the Quality Control Assurance Specialist (30 man 
months), and the process engineer (11 months) and lab specialist 
(6 months) shall be clearly indicated in the budget 

Q.129 
The construction supervision experiences accumulate 
with the experience years especially in the water and 
wastewater sector, and it is preferable to have these 
experience on board for the project benefit. Therefore, 
would you please consider removing the condition of 

Please refer to the Answer of Q19 
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(60) years old as this is the first time to see it in an 
International Tender. 
Please confirm 

Q.130 
Please confirm our understanding that we need to 
include a copy of the education certificate and three 
individual professional references with knowledge of 
the expert’s work. 
Please confirm 

Please refer to the qualification required for each expert as 
indicated in Clause 8 “Consultant Qualifications and Experience” in 
TOR 

Q.131 
Please clarify, if any of the reports mentioned in the 
table page 31 shall be submitted in English only or in 
English and Arabic. 
Please confirm, that only the detailed design and the 
tender documents shall be prepared in English and 
Arabic 
Please clarify and confirm 

Please refer to the Answer of Q16 

Q.132 
Please clarify on the type of evidence of actual 
expenditures on unquantifiable costs i.e 
communication, reports production, translation…… 
 

It is expected from the consultant to provide against each type of 
costs the supporting documents as evidence (i.e. Invoices)    

Q.133 
As written in the ToR, and our previous works with this 
project, the plant suffer from serious problems mainly 
for the design of facilities and may need to demolish 
and reconstruct most of the facilities.  
Also, it is important to highlight the limited Consultant 
liability for the plant performance as most of the 
previous design data and detailed constructions of the 
existing facilities are not available. 
Please Confirm that the alternative may be the 
preparation of complete tender document for a new 
plant 

As indicated in Clause 6.2.1 of TOR “The Consultant shall conduct 
an Option Analysis whenever there is more than one alternative. 
The option analysis shall cover the design considerations described 
in Subsection 6.2.2 and any alternatives which the Consultant 
considers appropriate”. 
The consultant shall be liable for the performance of the plant after 
the rehabilitation works.  

Q.134 
In ToR), Item 6.2.3 The individual tasks that the 
Consultant shall carry out are:  
1. Topographical survey …. 

The required survey works are described for the rehabilitation 
works and option analysis. 
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By review the detailed tasks, it seems that it is for new 
plant. 
Please clarify, whether these task for the case of 
demolish the plant or it is for the rehabilitation works. 

Q.135 
According to the recent Egyptian economic situation 
and the increased prices for the vehicles, can we 
change the vehicle model to be 2018 at max. to reduce 
the project costs. 
Is this number of vehicles will be during the design 
phase only or will be extended to the whole project 
duration (We think it can be reduced in the 
implementation Phase). 
  
Please advise and Confirm. 

Please refer to the answer of Q 17. 
The cars shall be required during the construction supervision 
phase. The design phase shall be paid as lump sum price basis. 

Q.136 
It is understood the programme is tax exempted,  
Would you please clarify the status of stamps (دمغات) 
and the social insurance as for the works contracts 
(Consultancy services), which should be exempted 
also, as it is not feasible to pay it from the loan as part 
of the Consultant contract.    
Please advise and Confirm. 

Please refer to the answer of Q 2. 
 

Q.137 
 

Tanta WWTP and similar clauses for Mit Badr Halawa 
Page (9):  

The Consultant shall conduct and support Gharbia 
WSC during the technical and financial evaluation of 
the bids received, awarding process. Performing the 
role of the Engineer, the Consultant shall review and 
approve the detailed design submitted by the 
Contractor, and supervise the construction, operation 
and maintenance of the plant and support the Gharbia 
WSC during the handover procedure from the 
Contractor.  

Page (11):  

There is no discrepancy in the mentioned clauses. 
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Following award of the Works Contract, the Consultant 
will review and seek approval from the PIC for the 
detailed design submitted by the Contractor.  

 
The Consultant shall perform the role of the Engineer in 
accordance with the “FIDIC Conditions of Contract for 
Plant & Design-Build (1999) for Electrical & Mech. Plant 
& For Building & Engineering Works Designed by the 
Contractor”. 
Please clarify the discrepancies between the three 
statements as the Consultant shall perform the role of 
Engineer asper FIDIC. 
 

Q.138 
Regarding Page 53, Tech-2A Financial Capacity of the 
consultant, is it mandatory that each part of the JV 
achieve the average annual turnover amount of 3 
million euro? 

In General, all JV members should have adequate financial 
capacity, at least one member must achieve the required annual 
turnover as per Form Tech-2A  
    

Q.139 
Regarding Page 53, Tech-2A Financial Capacity of the 
consultant, in case we go in a joint venture as a sub-
consultant, shall we submit our financial statements 
with the main-consultant? 

Please refer to Section IV Qualification and Evaluation Criteria, 1.5 
Qualification table 
Points 1.5.3.1& 1.5.3.2 
Sub-consultant is not a joint venture member. 

Q.140 
In case we submit as a sub-consultant, is our technical 
proposal will be evaluated? 

Please refer to Section IV Qualification and Evaluation Criteria, 1.5 
Qualification table.   

Q.141 
What does it mean by WW and sludge treatment 
process is out of control in the design concerns for Mit 
Bader Halawa WWTP? 

Means that the wastewater treatment and sludge handling facilities 
did not satisfy the requirements of the Egyptian laws and 
regulations. 

Q.142 
For non -key expert, mentioned that to be submitted CVs 
for secretaries and supporting staff, is that necessary in 
this stage? 

Not necessary in the tendering stage. 

Q.143 Is the 360 Man-Month minimum or it is an average 
figure? 

Please refer to the answer of Q 42 



Selection of consulting firm to perform detailed designs and construction supervision – Gharbia WSC  
Ref. No: 1/GH/KP/Con/2022 

 

25/43 | P a g e  
 

No. Question Answer 

Q.144 For translation of the technical proposal ,is it required to 
translate the CVs and the company’s References? Or it 
could be limited to Technical forms? 

Please refer to the answer of Q 37 

Q.145 For the payment of the local component how it could be 
applied? 

Please refer to Section III Proposal Data Sheet - ITC 18.1 

Q.146 Is there any deduction to be applied to the consultant 
invoice? 

Please refer to the answer of Q 2 

Q.147 Terms of Reference, Section 10: The Timing of the 
Assignment 

we understand that the following durations: 

• Tender for Tanta WWTP: 4 months 

• Construction for Tanta WWTP: 30 months 

• Operation and Maintenance for Tanta WWTP: less than 12 
months 

Kindly confirm if our understanding is correct. 

Please refer to the answer of Q 18 

Q.148 Terms of Reference, Section 10: The Timing of the 
Assignment: please provide durations for the following: 

• Tender for Tanta WWTP 

• Construction for Tanta WWTP 

• Operation and Maintenance for Tanta WWTP 

• Design for Mit Badr Halawa WWTP 

Please refer to the answer of Q 18 
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• Tender for Mit Badr Halawa WWTP 

• Construction for for Mit Badr Halawa WWTP 

• Operation and Maintenance for Mit Badr Halawa WWTP 

Q.149 Terms of Reference, Section 8: Consultant’s Qualifications 
and Experience and Request for Proposal, ITC 24.1, 
Section 4, Key Professional Personnel Qualifications for the 
Assignment: The TOR indicates that the following positions 
will be required for both the Tanta WWTP and Mit Badr 
Halawa WWTP: 
o Health and Safety Expert (Site) 
o Environmental Impact Assessment Specialist (Site) 
o Resident Engineer (Site) 
o Electrical Engineer (Site) 
o Mechanical Engineer (Site) 
o Operations and Maintenance Specialist (Site) 
o Contracts Manager (Site) 
o Planner 

Given that the two wastewater plants are at a large distance 
between each other (more than 30 kilometers) and that the 
implementation of the Tanta and Mit Badr Halawa WWTP 
will be performed simultaneously, please clarify if one or two 
CV’s will be required for the submission? Meaning for 
example, will we have to submit two CVs for Resident 
Engineers submission or one CV only? 

Please refer to the answer of Q 123. 

e.g. Two CVs for the resident engineer shall be proposed and will be 
evaluated against the indicated marks for that position. 

Q.150 Terms of Reference, Section 8: Consultant’s Qualifications 
and Experience and Requested for Proposal, ITC 24.1, 
Section 4, Key Professional Personnel Qualifications for the 
Assignment: Through our detailed understanding of the 
Tender Documents and the scope of work, in which Tanta 

One team leader only shall be proposed and shall be evaluated for the 
two sites. The same for the deputy team leader. 
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WWTP will be tendered as Design and Build (FIDIC Yellow 
Book) and Mit Badr Halawa WWTP will be tendered as 
Design, Bid, Build (FIDIC Red Book), the required 
qualifications of the Team Leader will be different at the 
different stages of the project. Therefore: 

• During the design stage: a Team Leader with expertise in 
Civil and Process Design will be needed. 

• During construction: a Team Leader with expertise in 
Construction will be required. 

Q.151 We have noticed that during Operations and Maintenance 
period: a Team Leader with expertise in O&M will be 
required and during testing and commissioning period, a 
process engineer will be required. Please kindly consider 
the notice above and update the Man Month schedule 
accordingly. 

Please refer to answer of Q 148. No change in the man month schedule. 

Q.152 Terms of Reference, Section 5.1: Scope of Work, Package 
1, Tanta WWTP, and Requested for Proposal, ITC 24.1, 
Section 4, Key Professional Personnel Qualifications for the 
Assignment: from our understanding of the role of the 
Consultant as the Engineer in accordance with FIDIC 
Conditions of Contract for Plant & Design-Build, as well as 
the qualifications required for the Resident Engineer, we 
understood that the experience required for the Resident 
Engineer stated as, “experience managing the detailed 
design” is experience in managing design and build 
projects. Kindly confirm if our understanding is correct. 

The team leader and deputy team leader shall have the following 
qualification: 

For Tanta WWTP, experience in managing design and build projects is 
required, while in Mit Badr Halawa experience in managing detailed 
design projects is required  

Q.153 Terms of Reference, Section 8: Consultant’s Qualifications 
and Experience and Requested for Proposal: please clarify 
if Operations and Maintenance Specialist (Site) will be 
required during the construction phase. Table in Page 41 of 
the TOR indicates to be for the Construction Supervision 

The operation and maintenance specialist shall be required during the 
DLP (12 months after construction completion). 
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Period. 

Q.154 Terms of Reference, Section 8: Consultant’s Qualifications 
and Experience and Requested for Proposal and Section 
10, The Timing of the Assignment: please clarify the 
personnel required during the O&M phase of the project and 
their man month input. 

During O&M period, the required personnel are: 
Team Leader, Deputy team leader, operation and Maintenance 
Specialist. The duration of these experts as mentioned in Tables on page 
41 of TOR. 

Q.155 Request for Proposal, Mandatory Criteria: what is the 
situation for different Joint Ventures, which include common 
consultants in applying and being awarded projects from the 
Gharbia, Kafr El Sheikh and Dakahleya Water and 
Wastewater Companies? Meaning: 

• If the same JV applies to the three Kitchener Drain 
projects, with different lead members, will the JV be allowed 
to be awarded the three projects? 

• If one consultant in different JV groups applies to the three 
Kitchener Drain projects, will the consultant be allowed to be 
awarded the three projects? 

If the same JV applies to the three Kitchener Drain projects, with different 
lead members, will the JV be allowed to be awarded the three projects. 
Not allowed 

If one consultant in different JV groups applies to the three Kitchener 
Drain projects, will the consultant be allowed to be awarded the three 
projects. Not allowed. 

Q.156 Terms of Reference, Section 4: Objectives of the 
Assignment: For the Tanta WWTP, are the man-months for 
the design review of the Contractor’s submission considered 
to be part of the man-months for the design meaning in the 
lump-sum calculation? 

Confirmed, the man-months for the design review of the Contractor’s 
submission considered to be part of the in the lump-sum calculation and 
price 

Q.157 Terms of Reference, Section 4: Objectives of the 
Assignment: For the Tanta WWTP, how should the man-
months for the design review be accounted for in the 
financial proposal? 

Please refer to answer to Q 154 
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Q.158 Terms of Reference Section 6.2.3: Preparation of Final 
Design and Tender Documents (Mit Badr Halawa WWTP): 
This section indicates, “Execution of other surveys…” 
please clarify if there are additional surveys in addition to (1) 
topographic survey, (2) geotechnical surveys and (3) water 
quality tests will be required. 

As per the tenderer methodology. The tenderer can propose any 
additional survey required. 

Q.159 Terms of Reference, Section 6.2.3: Preparation of Final 
Design and Tender Documents (Mit Badr Halawa WWTP): 
Please clarify the following: 

• Topographic survey: area and accuracy of the topographic 
survey 

• Geotechnical survey: number of boreholes and depth of 
boreholes 

• Water Quality Tests: frequency of water quality tests and 
types of tests required. 

Topographic survey: area and accuracy of the topographic survey, the 
area inside the fence and as per the requirements of Egyptian code and 
practice. 

Geotechnical survey: number of boreholes and depth of boreholes, as 
per the requirements of Egyptian code and practice for the new 
construction units. 

Water Quality Tests: frequency of water quality tests and types of tests 
required, one sample daily for one week include the analysis of BOD, 
COD, pH, and TSS.  

Q.160 Terms of Reference: Are the as-built drawings available for 
Tanta WWTP and Mit Badr Halawa WWTP? 

Tanta WWTP is a demolished plant. For Mit Badr Halawa please refer to 
answer to Q 15. 

Q.161 Terms of Reference, Section 8: Consultant’s Qualifications 
and Experience: The Terms of Reference indicate that the 
maximum age allowed in the project is 60 years for the 
construction supervision teams. Please clarify when this age 
(60 years) is calculated; meaning is the age calculated on 
the day of tender submission, or during the duration of the 
project, or at project end (December 31st, 2026), and what 
about the staff exceeding 60 – by months up to one year? 

Please refer to answer to Q 19 

Q.162 Terms of Reference, Section 8: Consultant’s Qualifications 
and Experience: please clarify if the CVs for the Non-
technically evaluated staff members are required for 

Please refer to answer to Q 71 
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submission. 

Q.163 Terms of Reference, Section 8: Consultant’s Qualifications 
and Experience: please clarify if the provided total man-
months of 360 months is the minimum, average or 
maximum number of months for the projects including the 
Operation and Maintenance Period. 

Please refer to the answer of Q 42 

Q.164 Requested for Proposal, ITC 27.3: please clarify the taxes 
and deductions that will be applied to an international 
consultant, if the consultant does not have an office in 
Egypt. 

Due to a possible double taxation agreement between the tenderer's 
country and Egypt. The international tenderer is highly recommended 
to consult his tax advisor, as these transactions differ from one 
company to another. 

Q.165 Terms of Reference, Section 4: Objectives of the 
Assignment, Section 4.2: Background for Mit Badr Halawa: 
for Mit Badr Halawa, will the plant require an additional 
capacity to its current capacity of 5,000 m3/day? 
Furthermore, what is the target year for the design of the 
plant? 

No additional capacity for Mit Badr Halawa is required. 

Q.166 Terms of Reference, Section 5: Scope of Work, Section 5.1: 
Tanta WWTP: from the pre-proposal conference, we have 
understood that the tender document for the Tanta WWTP 
will be issued for tender to the design and build contractors 
by the PIC before the awarding of the Consultant’s contract. 
Please clarify if our understanding is correct. 

Confirmed, the tender document for the Tanta WWTP will be issued for 
tender to the design and build contractors by the PIC before the awarding 
of the Consultant’s contract. 

Q.167 In Page 40 of Terms of Reference, Section 5.1: please 
clarify the role of the Consultant in reviewing the design and 
build functional designs for the Tanta WWTP; meaning what 
is the level of review that will be required. 

The consultant shall review the detailed design as submitted by the 
Contractor during construction phase, till the contractor have the “issued 
for construction” stamp on drawings and design and as per the role of 
Engineer in FIDIC yellow book. 

Q.168 Request for Proposal, ITC 24.1, Section 4: Key Professional 
Personnel Qualifications for the Assignment: please clarify 

The budget of the quantity surveyor shall be loaded on the key staff. 
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if an additional position for Quantity Surveyor can be added 
to the project as a new position. We find the position of 
Quantity Surveyor to be critical to the assignment. 

Q.169 Requested for Proposal, Form TECH-4, Experience of the 
Consultant: please clarify if projects that are currently 
ongoing and can be supported by award letters and/or 
contracts would be allowed to be used as references. 

Not confirmed. Only the completed works shall be considered. 

Q.170 Request for Proposal, ITC 14.1: For the technical proposal, 
please confirm that form TECH 5 needs to be translated to 
Arabic language only. 

Please refer to the Answer of Q37 

Q.171 Request for Proposal, ITC 14.1: For the financial proposal, 
please clarify the FIN forms that need to be translated. 

Please refer to the answer of Q37 

Q.172 As per the requirement of the resident engineer key 
professional personnel in page 42, there are three out of 
eight points allocated on an experience in detailed design of 
three WWTPs in the last ten years. Please review this 
requirement as naturally the resident engineer shall has an 
experience in supervision works not design works, 
especially that the required key professional personnel 
includes a process engineer with 15 years' experience in 
detailed design of WWTPs greater than 20,000 m³/d 

The required qualification is “managing” the detailed design means 
coordination between the head office and Implementing Entity and attend 
design meeting etc. not to design by himself. 

Q.173 Please confirm that we can submit the Technical & Financial 
Proposals in English Language with no Arabic Translation. 

Please refer to the Answer of Q37 

Q.174 It is required to submit 2 completed contracts for the design 
experience and 3 completed contracts for the construction 
supervision experience in TECH 4; nevertheless, in Form 
TECH 4 pg.58, it is mentioned that only 3 related/similar 
assignments can be submitted. Kindly clarify if the maximum 
is 3 assignments as per the template or up to 5 as per the 
mandatory criteria in pg 40. 

The first criteria is related to `design “two projects”. The second criteria 
is related to construction supervision “three projects” 
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Q.175 
It was mentioned on page No. (41) of (TOR), the experts of 
the supervision team and their durations as stated ....... 
However, it is not mentioned the experts who will proceed 
their work from the (Home office) …… and the experts who 
will proceed their work from the (Site office) in each of the 
Tanta site and Meet Badr Halawa site ....... is this up to the 
consultant to determine the experts who will proceed their 
work from the (Home office) and the experts who will 
proceed their work from (Site office) in each of the Tanta site 
and Meet Badr Halawa site …… please clarify 

The construction supervision team shall work from site only, while the 
design team shall work on site or in home office as per the tenderer 
methodology. 

Q.176 
we kindly ask you to consider a price adjustment 

provision of remuneration rates applies since 

assignment duration exceeds 18 months, 

Please refer to the answer of Q 78 

Q.177 
Please specify the duration of each phase of the 

lump sump activities for each WWTP 

Please refer to the Answer of Q 18 

Q.178 
Please clarify the technical scoring mechanism.  If the tenderer meets the requirements, he will score 85% of the 

points of the Criteria shown in section IV. 

Should the tenderer exceed these requirements, they may score 

up to 100%.    

Q.179 
The proposal shall be written in English. 

A translation into Arabic language should be 

provided for both technical and financial proposals. 

In case of discrepancies between the English text 

and the Arabic translation, the English text will 

prevail. 

we kindly ask you to reconsider submitting the offers 

in English only . 

Please refer to the Answer of Q37 

Q.180 
The programmed  is tax exempted, the consultant  

in the Implementing Entity's country shall be 

presented separately in its financial proposal and 

the Implementing Entity shall evaluate the 

consultant's proposal price "non-inclusive" of taxes 

Please refer to the Answer of Q 2 
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and Customs. Please indicate which taxes the 

contract will be exempted from. 

Q.181 
GCC 19 sets forth the tax provisions of the contract. 

Please confirm that financial offer is tax-excluding . 

Do we need to identify the taxes in our financial 

Proposal 

Please refer to the Answer of Q 2 

Q.182 
The Experience of the Consultant form stated that 

Each JV member shall fill a separate form 

And we should submit (Maximum 3 related/similar 

assignments) 

, in the table it is stated that we need to provide 

"contact information for at least 3 references" 

 

Does that mean that the JV should provide 

maximum 3 references, or each member of the JV 

should provide 3 maximum references 

 

Please refer to the Answer of Q 59 

Q.183 
It is stated that during the Preliminary Design phase 

of the Consultant Services, the Consultant will need 

to "Assess available influent and effluent analyses 

and organize additional analyses, as needed", can 

you please specify the additional parameters to 

analyses and the number of additional analyses that 

might be required. 

Please refer to the Answer of Q 156 and Q 157 

Q.184 
For Tanta WWTP, please confirm our 

understanding that the project will be split into the 

following stages: 

a) Tender Document Review, Bid Evaluation, 

Awarding and Detailed Design Review of the 

awarded contractor 

b)  Site Supervision for Construction and 

Confirmed and as per TOR requirements. 
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Commissioning Activities 

c) Operation and Maintenance, DLP and Close 

Out 

Q.185 
 

 For Tanta WWTP: 
Please confirm the duration of construction up to 
commissioning is 36 months and 11 months for O&M. 
The consultant understands that the man months listed 
in page 41 of the ToR cover the following stages: 
a) Site Supervision for Construction and Commissioning 
Activities 
b) Operation and Maintenance, DLP and Close Out 

Please refer to the Answer of Q18 

Q.186 
Consultant is seeking clarity on the requirement 

stated in Section 9 (page 43 of the ToR). Is it 

expected to produce all deliverables in English and 

Arabic ? 

Please refer to the Answer of Q 16 

Q.187 
Please consider removing the Arabic Language 

requirement. If this requirement cannot be waived, 

please clarify if the translation shall figure side-to-

side or in separate copies of the proposal. 

Please refer to the answer of Q37. 

The translation may be in separate copies but should be in the 

same sequence and accurate.   

Q.188 
For Deputy Team Leader, the consultant is seeking 

a relaxation on the minimum years of experience. 

Will 15 years of experience be accepted instead of 

20 years. 

Not confirmed 

Q.189 
For the following design positions: Process, 

Structural, Mechanical, Electrical; the consultant is 

seeking a relaxation on the university degree. Will a 

bachelor’s degree be accepted instead of Master’s 

degree. 

Not confirmed 

Q.190 
For the following design positions: Civil Process 

Engineer; the consultant is seeking a relaxation on 

the years of experience. will one or two years less 

Not confirmed 
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will be accepted? 

Q.191 
Please confirm the Consultant can provide 

References of projects performed by related 

corporate entity (e.g. part of the same corporate 

group). 

The tenderer must submit the documents that reflect his own 

technical and financial capacity.   

Q.192 
Please provide an estimated duration for the pre-

construction phase (Tender Document Review, Bid 

Evaluation, Awarding and Detailed Design Review 

of the awarded contractor). 

Please refer to the Answer of Q18 

Q.193 
There is a contradiction regarding the project 

duration between the RFP, TOR, and contract 

notice, so please identify the project duration and 

project start date and provide us with an indicative 

time schedule for the project activities. 

Please refer to the Answer of Q18 

Q.194 
It is mentioned in the TOR at Section 8. Consultant’s 

Qualifications and Experience that for all experts 

Curriculum Vitae shall be submitted, documenting 

the capabilities of the expert for the present project 

and for their specific task. 

Is it required to submit all the CVs mentioned in the 

TOR at 8. Consultant’s Qualifications and 

Experience or only the team mentioned in the RFP 

at Section IV. Qualification and Evaluation Criteria? 

The CV shall be submitted for the team mentioned in the RFP at 

Section IV. Qualification and Evaluation Criteria and please refer 

to answer to Q 71 

Q.195 
Please clarify if the Consultant will be allowed, within 

the proposal validity period, to exchange personnel 

with similar or better qualifications with the Client’s 

approval. 

Not approved. 

Q.196 
Please clarify the types of certificate requested 

proving the experience of the experts. Please 

specify if it relates to academic experience or project 

Bothe the academic and project experience certificate is 

requested. 
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experience. 

Q.197 
Is it permissible if one expert can work at more than 

one site for the same position, e.g., the same expert 

for the position of electrical engineer (site) can work 

on the two WWTPs projects? Can the repeating of 

an expert for positions in Tanta WWTP Project and 

Mit Badr Halawa WWTP Project be permitted? 

Please refer to the Answer of Q 123 

Please refer to the Answer of Q 147 

Q.198 
Are CVs for non-key experts and Back stoppers 

required to be submitted? 

Please refer to the Answer of Q 71 

Q.199 
Section 8. Consultant’s Qualifications and 

Experience - TOR  

It is stated that: Bidders must commit to submitting 

biographies to the members of the regional office’s 

consultant staff (using the CV form attached to the 

RFP and it will not pay attention to the CVs 

presented in other than the models referred to). 

Please determine the regional office’s consultant 

staff. 

All the key staff CV shall be submitted beside those mentioned 

in answer to Q71. 

Q.200 
It is stated that the consultant should estimate the 

cost of renting and operating the regional office at a 

location close to the headquarters of the Gharbia 

Company for Water and Wastewater with an area of 

200 m2 (for the full duration of services). 

Please determine whether the regional office shall 

be established from the start of the project so that 

the design and tendering works shall be done from 

there or whether it will be established for the 

construction supervision phase only, in which case 

the design and tendering can be done from the 

The regional office shall be required during the whole project 

duration including design, construction, O&M and DLP. 
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consultant's main office. And please also specify if 

the regional office will be required throughout the 

Operation and Maintenance and Defects Liability 

Period. 

Q.201 
Kindly clarify the purpose of the six (6) laptops and 

IT equipment for the Consultant team as the team 

from the Consultant in the regional office is expected 

to be bigger than six (6) staff. 

This is the minimum required number. 

Q.202 
For Tanta WWTP, it is understood that the 

consultant is supposed to review the tender 

document submitted by the PIC. Please confirm that 

the consultant's scope is limited to review and 

comment. Implementation of consultant's 

comments is not in the consultant's scope of work. 

If the comments are related to construction supervision, O&M, 

DLP periods, the consultant shall implement these comments 

with the guidance of PIC and Implementing Entity.  

Q.203 
Please confirm that in case of any additional 

analyses and surveys the cost of carrying out such 

works will be borne by the client. 

Not confirmed. 

Q.204 
"Update or create drawings of the existing WWTP 

layouts, process units, pipework, structures, 

buildings and other existing installations through 

extensive and comprehensive field inspections and 

topographic surveying and assess the quality 

(structural integrity and treatment effectiveness) of 

the existing installations" 

Is it expected that the consultant should update / produce 

as-built drawings for the existing WWTP ? 

Not required as built drawings 

Q.205 
a- In addition to the civil and electromechanical 

rehabilitation, please confirm that the Consultant 

shall improve the process scheme of the WWTP 

to meet the effluent water quality and sludge 

dryness. 

a- Confirmed 

b- The process units are not functioning well. 

c- Will be considered under the Consultant scope of work 

Odour control unit is not required 
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b- In case a process unit is functioning and meeting 

the process requirements, is it expected to study 

such unit and propose 

modifications/replacement to improve the O&M 

aspects and/or lower the operation cost of such 

process unit ? 

c- In case a process unit is required to enhance the 

overall process, which does not exist in the 

WWTP at the moment, shall such scope of work 

be considered under the service provided by the 

consultant?    

d- Shall the consultant consider an Odour Control 

Unit? 

Q.206 
"Establish appropriate design criteria for the works. 

All design criteria shall be in accordance with 

International/Egyptian standards and regulations 

and shall be discussed and agreed with the PIU." 

What is the expected level of design for the selected 

alternative? 

The required level of the selected alternative is the detailed 

design and tender documents. 

d- Please to Clause 6.2.3 of the TOR “The tender 

documents shall be prepared in such detail that there 

will be no additional detailed engineering necessary 

on the part of the respective suppliers and 

Contractors” 

Q.207 
Determine required topographical surveys 

(reference to the national grid), analyses, required 

geotechnical investigations, or other research 

required for the design of the works. Where 

possible, commence these surveys and 

investigations. 

Consultant cant commence such surveys and 

investigations, please accept. 

Not accepted. 

Q.208 
"The principal results from this Preliminary Design 

phase of the Services shall be presented in a 

Preliminary Design Report to be submitted in 

English within four months from the start of the 

Please refer to the Answer of Q 18 
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Consulting Services." 

The Consultant is seeking an extension on the 

preliminary design phase. We believe that 4 months 

are not enough to produce a quality work. We ask 

the client to consider to extend the preliminary 

design phase to 6 months instead. 

Q.209 
What is the extent of consultant's scope related to 

the lab ? 

If the existing lab can not perform the daily routine analysis, the 

Consultant shall consider the supply of lab instruments in the 

tender documents. 

Q.210 
"Topographical survey of all sites and alignments as 

required for the final design of the planned WWTP 

improvements."  

"Execution of other surveys, in particular 

geotechnical surveys, including field and laboratory 

testing, evaluation of test results and preparing 

geotechnical reports, as required for the final design 

of the proposed works." 

It is anticipated that the consultant will specify the 

scope of work for topo, geo and any others surveys 

and lab analyses. Consultant will also review the 

reports of those surveys and analyses. However, it 

is anticipated that the client will procure such 

surveys and analyses separately, and client will 

bear the cost of such works. Please Confirm. 

Not confirmed 

Q.211 
"Attend and witness fields and Factory Acceptance 

Test (FAT) as specified in the contract documents 

as per standard engineering requirements for the 

various project components." 

In case the FAT is taking place outside Egypt, Client 

to pay the consultant all mission and logistics cost 

at actual. Please confirm. 

The contractor shall pay the FAT witness, if required 
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Q.212 
In case of retendering of any part of the works, 

Consultant shall be eligible to claim additional fee 

based on the rates submitted in the proposal. 

Not confirmed. 

Q.213 
For Mit Badr Halawa WWTP, please confirm our 

understanding that the project will be split into the 

following stages: 

a) Review of existing studies and data, optioneering 

and Prelim Design  

b) Final Design and Tender Preparation 

c) Assistance to The PIU In Tendering and 

Contracting 

d) Site Supervision for Implementation of Works 

e) Operation and Maintenance, DLP and Close Out 

Confirmed 

Q.214 
For Mit Badr Halawa WWTP: 

Please confirm the duration of construction works is 

19 months and 6 months for O&M. 

The consultant understands that the man months 

listed in page 41 of the ToR cover the following 

stages: 

1- Site Supervision for Implementation of Works 

2- Operation and Maintenance, DLP and Close Out 

Please refer to answer of Q 18. The man months are indicated 

for Site Supervision for Implementation of Works. Operation and 

Maintenance, DLP and Close Out 

Q.215 
It is understood that the following design aspects are 

excluded. Please Confirm. 

1- Architectural  

2- Wet Infra, utilities, drainage, storm water, potable 

water, sewerage, etc. 

3- Fire, Life and Safety 

4- MEP and HVAC 

No design aspects are excluded. If needed, the consultant shall 

secure the manpower for these designs. 

Q.216 It is understood that the following design aspect is 

excluded. Please Confirm. 

"Wet Infra, utilities, drainage, storm water, potable 

Please refer to answer of Q 204 
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water, sewerage, etc." 

Q.217 
What is the Expected duration of the bidding stage 

(from floating the tender up to contract award to 

EPC contractor) for each WWTP ? 

Please refer to answer of Q 18 

Q.218 
During the O&M and DLP period, the consultant will 

only deploy an O&M expert for 11 months for Tanta 

WWTP and 6 months for Mit Badr Halawa WWTP. 

No other resources will be deployed during this 

phase. Please Confirm our understanding. 

Please refer to answer of Q 152 

Q.219 
According to pre-proposal conference, design 

review and work supervision of the demolition of 

Tanta WWTP was removed from the scope of the 

Consultant. Please confirm. 

Confirmed 

Q.220 
In case demolition is maintained in our scope (see 

clarif 37) "Provide design review of Contractor’s 

submissions and supervise the demolition of the 

existing Tanta WWTP (streams 1 and 2)" 

Please clarify if any hazardous materials (asbestos, 

...) are present on stream 1 and 2 of Tanta WWTP 

to be demolished 

Please refer to answer of Q 208 

Q.221 
In case demolition is maintained in our scope (see 

clarif 37) 

Please clarify if the demolition of stream 1 and 2 of 

Tanta WWTP and the construction of the new 

station will be done by a single Contractor under a 

single Contract 

Please refer to answer of Q 208. The contractors are different 

Q.222 
In case demolition is maintained in our scope Please 

clarify if demolition works are covered in the man-

months indicated in page 41 "The anticipated time 

inputs for each position are given below for Tanta 

Please refer to answer of Q 208 
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WWTP Project" 

Q.223 
"The Consultant shall carefully review the tender 

documents for design and build treatment plants, 

including all functional designs of treatment plants 

and equipment issued by PIC and raise his 

concerns, if any to the PIU/PIC" 

We understand from pre-proposal conference that 

tender for Tanta WWTP will be finalized by PIC. 

Therefore, we understand that no review nor update 

of the PIC tender documentations are expected 

from the Consultant, please confirm. 

Please comply to the tender documents’ requirements. 

Q.224 
The Consultant understands that the Operation and 

Maintenance Manuals of the installations should be 

prepared by the Contractors, and review and 

approved by the Consultant. Therefore, the 

Consultant would suggest to remove "Operations 

and maintenance manuals" from his deliverables list 

The consultant shall be obligated to review the O&M manuals 

and follow the issue of it to the Implementing Entity by the 

Contractor 

Q.225 
ToR Section 6 

Please clarify if each tender will be done in one or 

two steps In case of two stage tendering, please 

clarify the maximal amount of companies 

shortlisted, in order to estimate the effort on Bid 

evaluation 

Both tenders (Tanta WWTP and Mit Badr Halawa) will follow an 

open procedure, applying one stage.  

Tanta WWTP procedures will be an international competitive 

bidding applying a Design Build contract, while Mit Badr Halawa 

tendering procedures will be a national competitive bidding. 

Q.226 
It is mentioned that the consultant shall submit a 

maximum of 3 related/similar assignments; please 

specify whether each consortium partner shall 

submit 3 references or whether the consortium as a 

whole must submit three references. 

Please refer to answer of Q 59 
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Q.227 
TOR Section 14. Services and Facilities to be 

Provided by the Consultant 

Shall the consultant provide a place within the 

regional office for the PIU team? If so, kindly 

estimate the number of places required for the PIU 

team. 

The consultant shall not provide a place within the regional office 

for the PIU team 

Q.228 
Please arrange for a site visit for the consultant 

team at the project sites. 

The site visit has been token place upon agreement with the 

Implementing Entity and after the pre-tender meeting. 

 
 
 


